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QUES# QUESTION RESPONSE  

1

We would like to request access to inspect the site for Contract GCD23-002 Tonnelle Ave 

Overhead Bridge and Utility Relocation. We’d like to visit the job location, specifically the area 

that was previously built and is to be demolished per this contract. This visit would help us better 

understand the project and thus price the project accordingly.

A site visit is being scheduled.  Please continue to monitor Bonfire for updates.

2 Is there a pre-bid meeting for this project?  When is it. See Addendum No. 2

3

Is the attached only for MWBE/SBE/SDVOB firms? I am trying to register for the event through 

the Webex link but the last question asks whether any of the certifications apply to us. They do 

not. There is no N/A option and the registration will not let me proceed until I choose a selection 

for “Check all certifications that apply”.

Resolved.

4

Drawing C02-CT-2123 identifies stage 1 sheeting as installed in previous contract (per note 2), 

can drawings be provided showing, limits of installed sheeting, material used (type, thickness, 

etc..) and design details (calcs, etc)?

Sheeting is a matter of the contractor's means and methods and was not part of the design in the ARC project.  No 

representations are made concerning any sheeting that might be remaiining.

5
On Drawing C02-CT-2102 note 4, reference is made to a remedial action work plan, this 

document was not included in bid package. Can this information be provided?
There is not a remedial action work plan and this drawing will be modified to remove the reference to one.

6
We have not been able to find geotechnical information in the data provided, this will be necessary 

for shoring design, utility installation and rock excavation.
See Addendum No. 1

7

 Drawing C02-CT-2123 identifies Stage 1 sheeting has been installed in the previous contract (per 

note 2). The previous Contractor’s design should have been submitted and approved prior to 

installation, and asbuilt records provided for the left-in-place elements. In the best interest of all 

parties involved with this current RFP, and to mitigate any future conflicts, please provide the 

previous Contractor’s design submission showing the dimensions, type, thickness, and design 

calcs used under the prior contract for consideration, incorporation, and conformance into this 

Contract. The Authority’s previous response does not take into account that this design was 

submitted for the record under the prior Contract.

See Addendum No.1.

8

Please identify the Railroad company that operates the tracks along the western border of the site 

located at 2001 Tonnelle Ave. 

a.	Will the Contractor need to provide any Railroad Protective Liability insurance for working 

within 50ft of these tracks?

b.	If so, please identify the insurance requirements, number of trains per day, and speed of trains 

on this track system.

Conrail Shared Assets (New Jersey) operates the tracks adjacent to the western border of the site. The New York, 

Susquehanna and Western Railway operates the track west of the Conrail tracks.  Railroad Protective Insurance is not 

required unless the Contractor's means and methods encroach on the 50' clearance from the ROW.

9

The Contract requires the demolition and removal of the existing abutments and pier built in place 

under the previous ARC contract: 

a.	Under what conditions would the Contractor be able to incorporate these existing foundation 

elements into the new permanent bridge structure?

b.	Can the Authority certify that these foundation elements have been built on suitable subgrade 

meeting the bearing pressures of the new design loading?

c.	Can the Authority certify that these foundation elements have been built to meet the pressures 

of the new design loading?

(a) If the Contractor were to submit a Value Engineering Change Proposal for the re-use of the existing substructure, 

the Contractor would have to demonstrate that the existing substructure is suitable for the Tonnelle Avenue Overhead 

Bridge.

(b) No.

(c) No.

10 Does the Contractor need any permissions to visit the project site on their own? A site visit is being scheduled.  Bidders are not permitted to visit private property areas of the site unescorted.

11

1.	Within the Contract Information Summary, Item 9 – Contract Type, it list this Contract as a 

Design-Bid-Build. 

a.	Please confirm that the design provided within the Contract drawings are 100% complete in 

their design of permanent elements.

b.	Please identify the elements to be constructed and/or scope of work for which the Contractor 

will be responsible for the completion of design under this contract.

The drawings are 100 percent complete in the design of permanent elements.  The bidder is not expected to include 

cost for the completion of any of the design embodied in the drawings and specifications.

12

"Has the design of this project been approved by NJDOT for construction?

a. Please elaborate on what permits will the Contractor be obligated to secure from the NJDOT?

b. Have the construction drawings been approved by the NJDOT?

c. Have the traffic control plans been approved by the NJDOT?

d. Have the temporary signal documents and drawings been approved by the NJDOT?

e. Have the drawings been approved by the appropriate Soil Conservation and DEP agencies? 

Please provide the associated permits."

This is not an NJDOT project and NJDOT will not own the new bridge.  NJDOT has reviewed and commented on the 

drawings and specifications, and changes have been made to accommodate NJDOT's concerns that will appear in an 

Addendum.  NJDOT approval is pending resolution of inserts for the temporary construction barrier, and a 

jurisdictional agreement between Amtrak and NJDOT.

(a) The only permit that is needed from the NJDOT is a Highway Occupancy Permit that the EOR will obtain for the 

contractor.  Therefore, the contractor should not be responsible for obtaining any permits from the NJDOT.

(b) (c) (d) Refer to response for (a)

(e) The plans have been reviewed by the permitting agencies and all necessary permits have been obtained.   Copies of 

these permits were uploaded into the NJDOT’s PMRS system.  Concerning Contamination/HAZMAT, no NJDEP 

approvals are required.

13
Please direct us to or provide the geotechnical reports and soil boring logs associated with the 

required work under this Contract.
See Addendum No. 1

14

Pertaining to bid items 2.1, 2.2, and 2.3, please provide the investigation reports and testing data 

to determine where and what types of contamination and/or hazardous materials we will be 

expected to encounter.

Investigation Reports, Testing Data and other contaminant information will be included with the Materials 

Management Plan (MMP) being prepared pursuant to NJDEP’s Linear Construction Technical Guidance. *See 

Addendum No. 5

15

In consideration of the information to be provided by the Authority, the need for the Authority to 

conduct a site visit on private property, and that the bid date is only two weeks from the writing of 

this RFI, please consider postponing the bid date to two weeks after the Contractor’s receipt of the 

requested information and the site visit.

See Addendum No. 4

16

With regards to maintenance and protection of traffic to be provided by the Contractor, a 

significant amount of lanes closures and flagging will be required throughout the duration of this 

project for operations to be performed by both the Contractor and third party utility companies not 

working as our subcontractors. Though the Contractor can calculate the needs for his own 

operations, we have no way of knowing the needs of the utility companies and the durations 

required. State roadways require uniformed traffic control officers to direct traffic, while flagmen 

are needed to spot the movement of construction equipment in and out of the workzones. 

Therefore, please address the following:    

a.	Will each third party utility company be responsible for the cost of providing their own setup 

and removal of traffic control devices, performing lane closings, and providing police officers and 

flagmen?

b.	Please consider creating unit price bid items and quantities for both Traffic Control Lane 

Closures – Each, Uniform Traffic Control Police Officers – Manhours, and Flagmen – Manhours.

c.	In the event that the Authority will not consider the previous request, then kindly prescribe the 

number of lane closures, and the number of days we should carry in our Lump Sum pricing to 

level the pricing at time of bid, since we have no way to determine these costs to be performed by 

utility companies outside the Contractor’s control.

d.	For scheduling purposes and associated cost of determining management and supervision, 

please provide the number of calendar days we should assume for each third party utility company 

to perform their respective scope.

investigation Reports, Testing Data and other contaminant information will be included with the Materials 

Management Plan (MMP) being prepared pursuant to NJDEP’s Linear Construction Technical Guidance. *See 

Addendum No. 5
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18

In that there’s no surcharge fill material on this project, and no geotechnical and/or monitoring 

instruments are identified to be installed on the plans, please remove 31 09 12- Geotechnical 

Instrumentation from the Technical Specifications to avoid any confusion.
See Addendum No. 7

19
Considering a site visit is still to be held, please consider rescheduling both the current bid 

opening and the Bidders Question submission deadlines by at least 4 weeks.
See Addendum No. 4

20

It doesn’t appear as though the cross-section account for the excavation needed to construct the 

footings, or the slabs between the footings.  We cannot accurately bid this work as is shown due 

to the discrepancy between the cross sections and the structure plans.   Please revise the cross-

sections to show the required foundation and concrete slab excavation, and confirm that this 

excavation has been accounted for in the quantiles of Items 31.3 and 31.5 or adjust the quantities 

for these items if necessary.

See Addendum No. 4

21

Can you please provide details of the in-place concrete-encased ductbank between PSE&G 

manholes #26 & #28, such as height, width, and depth from top or roadway to top of the concrete-

encased ductbank?  Are any steel plates in place above the concrete-encased ductbanks?

See Addendum No. 4

22

Item Number 31.2 – Site Grading is a lump sum quantity, but the exact extent of this work is not 

made clear via the specs or drawings. Please elaborate as to what is to be included in this bid item 

that separates it from the quantified earthwork items?

Site grading is defined in Specification Section 31 11 00.

23

Information regarding the proposed work appears to be missing from several plan sheets (Ex. 

Drawing No. C02-CT-2141 and 2150).  It looks like one or more layers is turned off.  Please 

review and re-issue corrected plan sheets

Drawings will be re-issued in a future Addendum.  *See Addendum No. 7

24

Please provide the stage 1 sheeting design calculations and drawings that were approved from the 

ARC project so we can develop an accurate cost to remove the sheeting.  For example the section 

that was installed parallel to Rt 9 between the abutments has to be removed for final underpass 

configuration.  We need the details of the sheeting from the ARC project to estimate this cost.  

Question #7 of the Q&A requests similar information as above and the response to this question 

suggests it was issued in Addendum No.1.  Although as-builts were provided in Addendum 1, 

they do not provide any information as to what type of sheeting system has been installed, the 

limits of sheeting installed (and/or what portion if any was removed) and therefore we cannot 

develop an accurate cost to remove the sheeting.

See Addendum No. 1

25
Please clarify whether the sleeves in the abutment backwalls for electrical conduit are to be steel 

as shown on Plan Page 125 or if they’re to be PVC as shown on Plan Page 128.
PVC, per current PSE&G standard.  *See Addendum No. 4

26

Appropriate callouts will be added: The 3.5’ thickness of Class B concrete fill between 

substructure footings is non-reinforced concrete fill with the limits matching the full length of 

abutment; and a step detail as shown in Section M on DWG. No. ST-2520 shall be also provided 

for this Class B concrete fill.

Appropriate callouts will be added: The 3.5’ thickness of Class B concrete fill between substructure footings is non-

reinforced concrete fill with the limits matching the full length of abutment; and a step detail as shown in Section M on 

DWG. No. ST-2520 shall be also provided for this Class B concrete fill.

27

"Regarding the underground electrical relocations as shown on plan sheets 50 and 51 please the 

clarify the following. 

a) Is the existing ductbank on the western portion of the proposed bridge concrete encased full 

length from MH#26 to MH#28 or is it only encased for the length of the proposed bridge?

b) Does the ductbank between MH#26 and MH#28 currently have cables within the conduits

"

(a) Concrete encasement does not go under the bridge deck.

(b) We have no information about southbound Tonnelle Avenue.

28
The retaining wall working points (WP7, WP8 AND WP9) as shown on plan sheet 145 do not 

match the wall working points shown on plan sheet 23. Please revise.
Drawing will be updated with WP8, WP9, WP10.  See Addendum No. 7

29
Sheet 25 (Drawings C02-CT-2150) has arrows calling out striping that is not shown. Is the 

proposed striping intentionally not shown or is there an error on this drawing?
See Addendum No. 7

30

It is unclear who is reponsible for the constructing the PSE&G UG (12)5” concrete-encased 

ductbank from PSE&G MH #26 to the South Abutment backwall and from PSE&G MH #28 to 

the North Abutment backwall once the bridge-mounted (12)5" FRE conduits are in-place.  Will it 

be the Contractor's hired pre-qualified PSE&G Subcontractor, or will it be PSE&G itself?  Can 

you please provide the details for this new section of concrete-encased ductbank?

The Contractor's subcontractor, pre-approved by PSE&G, will construct the duct bank.  Refer to Specification Section 

33 71 19.

31
Can you please provide the size and type of pipe shown on plan Page C02-CT-2142 (pg 23 of 

plans) at "Access Road" station 10+90?

The pipe is 12” RCP. A callout has been added to CT-2142 and a new profile has been added to CT-2143.  These 

drawings will be re-issued in an Addendum.  See Addendum No. 7

32

Note 3 on plan sheet 19 of 158 states to hand dig within 3’ of anticipated footing location.  This 

note is not referenced anywhere on this plan sheet as being applicable.  Please clarify the intent of 

this note and where it applies to the footings?  Moreover, the plan sheet shows the proposed 

bridge footing within rock so confirm the intent is not to hand dig rock.

Note 3 is to be deleted. Existing/anticipated footing is to be demolished.

33

Plan Sheet 16 shows the bidder to "Remove Underground Septic Tank", and "Remove Suspected 

Tank near Pipe Penetrations".  Please provide as-built details of these features so the bidders can 

accurately price this work.  If as-builts are not available, please add an Allowance Item to cover 

this work, or clarify that this work will be paid as Compensation for Extra Work.

As-builts are not available.  Refer to Note 4 on this drawing, which will be re-issued in an Addendum to remove 

reference to a Remedial Action Work Plan.  This is demolition work as defined in Specification Section 02 41 00, and 

payment will be as defined therein.

34

Plan Sheet 16 shows the bidder to "Remove 24" thick reinforced concrete slab and any supporting 

structures".  Please provide as-built details of this structure so the bidders can accurately price this 

work.  Bidders have no way to price the removal of "any supporting structures".  If as-builts are 

not available, please add an Allowance Item to cover this work, or clarify that this work will be 

paid as Compensation for Extra Work.

As-builts are not available.  Refer to Note 4 on this drawing, which will be re-issued in an Addendum to remove 

reference to a Remedial Action Work Plan.  This is demolition work as defined in Specification Section 02 41 00, and 

payment will be as defined therein.

35

Note 2 on Plan Sheet 19 states the Stage 1 Temporary Excavation Support from the ARC project 

is still in place, and contractor may extend and reuse this support for this project.  Please confirm 

this means The Partnership has reviewed the design of this existing Stage 1 Temporary Excavation 

Support and confirms it is adequate for this project and we only need to extend it as required.  If 

The Partnership has not certified the existing temporary excavation support in Stage 1 can be 

reused for this project, we need to know details of what was left in the ground and exact location.  

If the existing temporary excavation support has tie back anchors we will not be able to install 

new sheeting behind the existing, or easily remove the existing sheeting.  Therefore, the new 

support system would have to go in front of the existing.  Please confirm the footing and abutment 

designs have been modified from the ARC project to provide clearance for new sheeting to be 

installed in front of the existing sheeting, as there appears to be limited clear room between the 

footing work and existing temporary excavation support sheeting.

Note 2 on Plan Sheet 19 does not state that the existing sheeting is "adequate for this project."  As stated in Note 2, 

Contractor may extend and re-use existing support if possible."  The Engineer of Record makes no representations of 

the adequacy or suitability of existing sheeting.

36

Note 4 on Plan Sheet 19 states the Permanent Excavation Support shall be constructed to top of 

rock.  Sections CT-1 and CT-2 on the same plan sheet appear to show some of that excavation 

support going into the existing rock.  Please revise the elevation sections CT-1 and CT-2 

accordingly.  Also, please clarify what circumstance/design loads the 41' and 55' long sections of 

Permanent Excavation support should be designed for?  Are they just designed for the excavation 

to the grades/limits included in this contract as shown on Plan Sheet 22, or is there future work in 

this area they need to be designed for?

The excavation support shown going into existing rock is only as needed for the construction of the abutment for the 

utility support structure. The Permanent Excavation Support is to be designed for the future open cut excavation to El. 

314.

37 Please confirm there are no mass concrete requirements for any of the concrete structures. There are no mass concrete requirements.

38

Please clarify measurement & payment limits for Item No 32.2- Concrete Barrier Curb. Is this just 

supposed to be for the median barrier on the bridge structure, or does it include the portion on the 

approach slab, or the roadway portion?  Please clearly identity the limits that are measured and 

paid under Item No 32.2 versus the limits that are to be included in one of the Lump Sum items.

The quantity for median barrier curb beyond concrete approach slabs should be 781 LF (end to end) - 145 LF (on 

bridge deck and approach slabs) = 636 LF.

39
The storm drainage run near Sta 1+00 as shown on Plan Sheet 23 does not call out pipe type/size 

or outlet and inlet structures. Please provide this information.

The pipe is 12” RCP. A callout has been added to CT-2142 and a new profile has been added to CT-2143.  These 

drawings will be re-issued in an addendum.  See Addendum No. 7

40

Various reinforcement steel bars shown in the bar lists on Plan Sheets 143 & 144 are denoted as 

"Horizontal Temp. Reinforcement" (see Note 1 on pages 143 and 143).  Please clarify what is 

meant by “Temp. Reinforcement”

Temp. (Temperature) Reinforcement was noted to distinguish from main reinforcement. Only used for notation, no 

material differences from other bars.  The note will be updated for clarification in the drawings.  See Addendum No. 7

41

There are multiple instances in the bar lists on Plan Sheets 140-144 where the bar mark size does 

not match the bar size shown in column 2 of the bar lists.  For example on Plan Sheet 144, bar 

mark 19SA01T should be a #19 bar however it is listed as a #16 bar.  Please correct the 

inconsistencies.

Bar Sizes indicated by Bar Marks are correct. Column 2 will be updated to match bar mark sizes.

42

"The Structural drawings clearly identify Construction Stages 1, 2A, 2B, and 3.  The 

Roadway/Civil drawings do not match that staging and generally only show Stages 1, 2 and 3.  

We believe Stage 3 roadway drawings would basically have an ""early Stage 3"" which would be 

equivalent to Stage 2B and a ""later Stage 3"" which would match Stage 3 on the Structural 

drawings we.  Please confirm and correct Roadway/Civil drawings if needed.

"

MPT for staging on civil drawings is focused on traffic control and safety.. The contractor has the freedom to decide 

what to do in the available construction area, especially for structures that are staged according to structure excavation, 

component cast or assembly, and joint locations. Therefore the staging in the Civil/MPT drawiings, and the staging in 

the Structural drawiings, are not identical.

43

Plan Sheet 19 shows the locations and limits of the needed Temporary & Permanent Excavation 

Support.  We believe this plan sheet is missing the Temporary Excavation Support needed to build 

the concrete abutments in Stage 2B as per the Structural drawings.  These abutments are required 

for the utility support and must be built prior to the Stage 3 work. Therefore, Temporary 

Excavation Support is need to isolate the abutment excavation, and support the existing 

soil/utilities until they are moved onto the utility structure. Please correct Plan Sheet 19 

accordingly.

Temporary Excavation Support shown is suggested and dependent on the Contractor’s means and methods. The 

Permanent Excavation Support is required as shown. 

9
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44

The bid documents and the as-builts and geotechnical information provided with Addendum 1 do 

not include any information regarding the various fill/embankment materials that were used in the 

ARC project to backfill the Stage 1 construction and to build the embankment slope.  Please 

provide the approved analytical information for the materials that were used to fill the Stage 1 

ARC project and build the embankment.  Also, in that the bid document do not provide an 

Earthwork Summary that the bidders can use to correlate to the quantities of Items 31.3 to 31.5 

please confirm that if the existing on-site material is determined to be unsuitable for whatever 

reason (unsound geotechnically and/or environmentally) for re-use on this project, then the 

contractor will be paid for imported fill/embankment material under Item No. 31.4 Embankment.

Refer to Specification Section 31 23 50.

45
After seeing the site, there are several busses adjacent to the site. Please clarify the number of 

busses that the contractor will be required to dispose of.
There are 7 buses to be disposed of.

46

Section 31 09 13 of the specifications describes monitoring of existing and new geotechnical 

devices.  1. Please identify on the plans the locations of all devices that fall under this Section. 2. 

Please provide details of all new devices to be constructed.

See Addendum No. 7

47
Please confirm the material generated by item 31.5 Rock Excavation: 1. will be disposed of off-

site. 2. Disposal will be paid under either items 2.1, 2.2 or 2.2 .
All disposal will be off-site. The corresponding pay items are 2.1, 2.2, and 2.3 as appropriate.

48

As-Built Plan Sheet 21 of 195 that was provided with Addendum 1 appears to show an existing 

12" storm drain and manhole near the south abutment that was abandoned and left in place.  Did 

the storm drain and manhole actually get built, and if so, what depth are they and do they need to 

be removed?

Assume that the as-builts show what was built.  The EOR has no additional information.

49
Is the excavation for the bridge foundations paid under bid item 31.3 and included in the pay 

quantity? If not, please clarify where the foundation excavation is paid under.
No. The foundation excavation shall be included in Bid Item 3.5

50

Reference is made to Attachment A Bid Form. Item No. 1.0, 1.2 and 1.3 are fixed bid price 

“Allowance” items. Please confirm that the Contractor will be reimbursed their actual costs plus 

allowance markups under these bid items. The referenced specifications do not indicate this.

Contractor will be compensated either negotiated lump sum or cost reimbursement and a fair and reasonable overhead 

and profit markup.

51

Reference is made to the Information for Bidders regarding the relationship between the Port 

Authority and the Gateway Development Commission. Please indicate if the Gateway 

Development Commission will have a separate form of contract other than the Port Authority 

contract included in the bid documents.

The Bid Documents reflect the contractual requirements.

52 We hereby request a two week extension to the current bid date. See Addendum No.4

53 Do you know what steel sheet piling was left in place under the original contract for Stage 1 ? See Addendum No.1

54

Since the original contractor knows what was built already (under the Arc contract )  stage 1 

section of the bridge.  Other contractors bidding this project that would have to demo and rebuild 

the section previously contracted and the original contractor may not have to.

The existing abutment walls, prior to demolition of the deck work, removal of the beams, and prior to being covered, 

were built in accordance with the contract plans and specifications.  Addendum #1 contains the As-Built drawings for 

the original contract.  Any contractor that chooses to explore the concept of keeping the original abutment walls, as a 

value engineering submission, will be required to go through the testing and approval process to confirm the usability 

and integrity of the walls.  In addition, any contractor will be required to maintain the existing project timeline and gain 

approval by the NJDOT.  

55
Is the excavation for the bridge foundations paid under bid item 31.3 and included in the pay 

quantity? If not, please clarify where the foundation excavation is paid under.
Same as 49 

56

The Demolition Plan on sheet 16 says that the reinforced concrete pad to be removed is 24" thick. 

At the site visit on 3/2/23, it was mentioned that in some areas the concrete pad can be 3' thick. 

These areas are not indicated anywhere in the plans. If there are 3' thick areas, please call them 

out in the plans.

The reinforced concrete pad is a minimum of 24 inches thick.  In some places it may be up to 36 inches thick.  The 

EOR does not have the locations of extra thickness.

57

Plan Sheet 83 shows removal of various Temporary Traffic Signal Items, including the 10' deep 

STF Foundations and 3" conduit that crosses Tonnelle Ave.  Please confirm that the 3" RMC can 

be abandoned in place, and the STF foundation only needs to be removed to 3' below finish grade, 

and if so, revise the plan sheets accordingly to note the removal/abandonment limits.

The conduit can be abandoned per NJDOT Standard Specifications for Road and Bridge Construction 201.03.01 D.

The foundation should be removed to a minimum depth of 2 feet below the finished grade per NJDOT Standard 

Specifications for Road and Bridge Construction 201.03.01 G.

58

Addendum 3 identified an area that will be off-limits due to activity by Amtrak's contractor.  In 

that the identified area directly impacts contract work proposed under contract GDC23-002, 

please provide the anticipated timeframe that the bidders should assume this area will be 

unavailable due to the Amtrak contractor's activity, and the anticipated completion date so that the 

bidders can evaluate the potential impacts.

This area will be available to the Contractor no larer than February 2025, and will be made available sooner if possible.

59
At the pre bid meeting it was mentioned the existing building slab on the west side could be up to 

3’ thick, the plans call for 2’ thick.  Please confirm if 2 or 3’ thick.

The reinforced concrete pad is a minimum of 24 inches thick.  In some places it may be up to 36 inches thick.  The 

EOR does not have the locations of extra thickness.

60

Page C02-CX-2509 (pg 73 of plans) shows "Existing Manhole & 12 inch Pipe at STA. 

4667+64.0".  Is this MH#2 as shown on page C02-CT-2141  (pg 22 of plans)?  If so, can you 

confirm if this manhole is already existing and fully in place for future use, or whether it will need 

to be replaced by this contract?  Otherwise, is this an existing manhole that will need to be 

removed?

MH #2 and 12” pipe do exist and were abandoned under the ARC Project when it was canceled. The existing manhole 

and pipes shall be demolished and constructed anew as shown on drawing C02-CT-2141.

61
Please confirm that any Rock Excavation performed throughout the contract, including all 

underground utility work, will be paid under Item #31.5 "Rock Excavation (31 23 50)".
Confirmed

62
Plan sheet 82 indicates a standard STF foundation for a 65' steel mast arm.  Please confirm this is 

correct.
Confirmed

63

Plan sheets 102 and 133 indicate the northwest wingwall to be built flush against the existing 

retaining wall (without any removal of the existing wall).  The vertical distance from the bottom of 

this new wingwall footing to the existing bottom of retaining wall is about 16'.  Please confirm: 1. 

the existing retaining wall does not require demolition and reconstruction.  2. please confirm the 

existing retaining wall does not need underpinning, etc.

The existing retaining wall does not require demolition and reconstruction.  However, any damage to the existing 

retaining wall during construction shall be restored to the original condition.

The existing wall does not require underpinning.  However, adequate temporary support of excavation/existing wall 

shall be provided for the construction of the new wall.

64

Please provide a detail for the “Guard Rail” shown in the Typical Track Section along the access 

road on Plan Sheets 10 and Sheet 18.  Also please advise under which item the cost of this work is 

to be included.

Refer to Drawing C02-CT-2503 for details.  Pay item 34.1 applies.

65 Please confirm the concrete sidewalk on the proposed bridge will be paid for under item 32.4 . Confirmed

66

Chapter V – Paragraph 79 on Page 107 of the Gateway Development Commission  - Tonnelle 

Avenue Overhead Bridge and Utility Relocations Contract Book makes reference to the contractor 

providing Railroad Protective Liability Insurance with limits as required by the affected railroad.  

Our review of the bid documents yielded no limits from any railroad.  Please advise as to the limits 

and for which affected railroads we need the Railroad Protective Liability Insurance. *As of 03/29/2023 the reponse is "Yes, the Contractor will be required to provide RRPL

67

Spec Section 01 74 19 Part 3.01 F describes requirements for sampling unsuitable soil for 

recycling / offsite management. The spec references Section 02 32 16.13 which has not been 

provided in the bid documents. Please review and provide the relevant spec section.

The correct reference is to Section 02 24 00, Chemical Sampling and Analysis.  Specification Section 01 74 19 will be 

modified accordingly.

68

Plan Sheet C02-CT-2102 titled “Demolition Plan” provides limits for removal of an existing 24” 

thick reinformed concrete slab. Please provide the testing / disposal requirements, if any, for the 

concrete generated from the removal of the slab.  Also, please confirm that the concrete can be 

crushed and reused onsite.

Refer to the following from Drawing C02-CT-2001, Demolition Notes:  "1.  All demolished materials and debris shall 

be legally disposed of off site in a manner satisfactory to the Construction Manager."  The term "Construction 

Manager" is understood to mean"Commission Representative."

69

Please review Bid Submission Checklist Item 17 - Certification of Current Cost or pricing Date as 

this document/certification appears to be for Extra Work that would be performed after awarding 

a contract, and therefore cannot be certified at the time bid.

See Addendum No. 5

70

Please review Bid Submission Checklist Line 15 Certification Regarding Debarment, Suspension, 

etc. First Tier Covered Transactions and Line 19 - Certification Regarding Debarment, 

Suspension, etc. Lower Tier Covered Transactions.  Is the contractor simultaneously considered a 

first tier and second tier participant?  

Please read the FRA and FTA requirememts of Section VII.  The Bidder is responsponsible to submit the forms as 

specified in the Bid Documents and as reflected in the Bid Submission Checklist.  Section VII reflects the flow down 

requirements for subcontractors.   The FRA requires Certification Regarding Debarment, Suspension, etc. First Tier 

Covered Transactions and teh FTA requires Certification Regarding Debarment, Suspension, etc. Lower Tier Covered 

Transactions.
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71

The bidders still have not been provided the actual Geotechnical Report for the project.  In 

Addendum #1 the bidders have been provided a file labeled 4.CO7 Final GeoCalculations 021109.  

 These are the calculations of the bridge substructure, not the actual Geotechnical Report. In the 

calculations on Sheet No. 5 of 28 it refers to a Trans Hudson Express Project Geotechnical 

Interpretive Report dated Dec 21, 2007.  Please provide the relevant information to this site of the 

project to all bidders.

See Addendum No. 1

72

Drawing C02-ST-2522, Note 7, directs the Contractor to remove the existing soil and decomposed 

rock to sound rock. The Contractor is to then fill in the areas with concrete to the bottom of 

proposed footings. In consideration that these quantities cannot be determined prior to bid, nor 

can the Contractor determine the placement of the previously installed SOE and concrete fill, 

please consider creating separate unit price pay items for “Foundation Excavation, Foundation 

Excavation – Rock,  Removal of Existing Concrete Foundations, and Placing Concrete Fill Under 

Footings” since these costs are grossly disproportionate with the unit costs of the mass quantity 

items in the current proposal sheet.

See Addendum No. 1

73

Please clarify why Bid Item No #1.0 for Performance & Payment Bond is an allowance item?  The 

contract documents require these bonds on the project, so the bidder shall provide a unit price for 

this work, or spread the costs into the other items on the project.  But the Allowance value seems 

to be a mistake for this item.

See Addendum No. 5

74 Please provide a detail for the 18" RCP through the retaining wall at the Detention Basin.

There are two RCP with 18” and 12” diameter that go through the retaining wall.  A detail to be used for both 

openings will be provided by future Addendum.  See Addendum No. 7

75

The Civil plan sheets show much more Beam Guide Rail installation than the quantity of 120 ft. in 

proposal Item No. 34.1.  Please increase the proposal quantity of Item 34.1.
See Addendum No. 5

76

Please provide an earthwork summary that illustrates where the quantities for the quantified 

earthwork items (31.3-31.5) are coming from.

This quantity is related to all earthwork outside of Tonnelle Ave structure, including overall site cuts-fill 

embankments/approaches on either side of the structure. 

77

Item 31.5 - Rock Excavation. The Quantity of 4000 CY seems high for this project, can you please 

clarify where this rock is expected to be encountered.
This quantity is related to excavation outside of Tonnelle Ave structure.

78

Plan Page C02-CT-2093 (page 14) shows (7) seven Groundwater Monitoring Wells within the 

project limits.  Can you please provide the groundwater data collected from these wells?

A summary of groundwater data at the site is provided with the Materials Management Plan (MMP).  See Addendum 

No.5.

79

Please correct the response to Question 22 as Site Grading is not defined in Section 31 11 00, or 

provide an updated Section 31 11 00 that includes the requested information.
The corrected response is that site grading is addressed in Specification Sections 02 41 00 and 31 23 50.

80

The response to Question 48 (in reference to the 12” storm drain at the South Abutment) states to 

assume that the as-builts show what is built.  The bid documents currently show a new storm 

drain installed in the identical (or nearly identical) location as the 12” storm drain from the 

previous contract.  Are the bidders to assume that they will have to rip out the existing concrete 

encased storm drain and manhole in order to construct a new storm drain in essentially the same 

location?  Or please confirm that the line shown in “stage 1 limits” was already constructed and is 

not part of this contract.

MH #2 and 12” pipes do exist and were abandoned under the ARC Project when it was canceled. Method of 

abandonment and condition of pipe and manhole after abandonment are unknown as to whether they are salvageable.  

The existing manhole and pipes shall be demolished and constructed anew as shown on drawing C02-CT-2141.  

81

Spec Section 02 24 00 outlines the requirements for analytical testing of soil and groundwater 

which will not be measured and paid but included in a lump sum item. Typically sampling and 

analysis is paid for as a unit price since it can be difficult to quantify the number of samples 

required during the pre-bid phase of the project. Further, there is language in 3.02 that “no 

additional payment shall be made for additional sampling and analysis…as required by the 

Commission Representative”.  There is no way for the bidding contractor to quantify the amount 

of sampling and analysis that might be required by the Commission Representative.  Please review 

and provide a unit price bid item to address sampling and analysis and confirm that the contractor 

will be paid for all sampling and analysis that is directed by the Commission. 

Bid Item will be added to the Bid Form. Please provide unit costs for waste classification analyses for soils, concrete, 

and wastewater, and identify for each what analyses will be included.  See Addendum No. 6

82

Plan Sheet C02-CT-2102 titled “Demolition Plan”, Note 4 states that “Environmental investigation 

and remedial action work shall be performed prior to demolition work. See remedial action plan.” 

Please confirm that this work has been completed or will be completed prior to contractor’s 

mobilization on site. 

Remediation work has previously been completed and the Plan Sheet is being revised to remove the reference to an 

RAWP. 

83

Spec section 01 35 13.43 titled “Special Project Procedures for Contaminated Sites” states that the 

Commission will be solely responsible for the designation of excavated material, soil and regulated 

waste material. Will the soils designated for offsite disposal be required to disposed of as RCRA 

regulated waste? 

All regulated contaminated waste material must be disposed at a licensed facility authorized to accept the waste based 

on waste classification analyses. Although disposal of RCRA Hazardous waste is not anticipated, it is a possibility. A 

list of all proposed disposal and treatment facilities, transporters will be prepared by the Contractor and approved by 

the Commission prior to material leaving the work site.

84

Part 3.06 of Spec Section 33 40 01 states "Perform leakage tests of pipelines" but there's no 

direction of what leakage tests must be performed.  In that leakage testing is not required per 

NJDOT standard specifications, please confirm that leakage testing is not required, and delete the 

referenced paragraph from the specifications.  Otherwise please provide clear leakage testing 

guidelines.

Leakage testing of the pipelines is required. The Contractor shall review and conform with the AASHTO and ASTM 

standards that are cited in  Specification Section 33 40 01.

85

Plan sheet 16 indicates "EAST EXCAVATION (50'X60') EXCAVATE TO EL. 302', SEE NOTE 

4" near Sta T4 4667+00.   This excavation is not included in the cross sections and appears to be a 

deep excavation adjacent to an existing building to the north and existing retaining wall to the 

east.  1. Please confirm that this excavation is paid for under item 31.3, 2. No support of 

excavation is indicated in the plans to protect either structure.  Please confirm this excavation 

including safe side slopes will not affect these two structures.  3. Please confirm filling the 

excavation will be paid under item 31.4 .

East excavation is no longer needed. Environmental investigation and remediation work was previously completed. 

Plan sheet will be revised to remove this work.

86

There are a lot of entities involved in this project; the GDC, the Port Authority, Amtrak, Conrail, 

AECOM, WSP, Parsons Brinckerhoff, STV. After the project is awarded, how will submittals be 

handled, will they need to go to all of these entities or will a single entity be the primary Point of 

Contact?

The Gateway Development Commission is the point of contact.  The Construction Manager, on behalf of the Gateway 

Development Commission will manage the submittal process.

87

Can you confirm that all on-site testing and inspections for activities such as concrete pours, soils 

samplings,  soils testings, compaction tests for soils and aggregates, etc. will be paid under Bid 

Item "Laboratory Testing & Inspection"?

This is correct, consistent with ASTM Standard E329 cited in Specification Section 01 45 29, noting however this does 

not cover any testing required for a Value Engineering change proposal or Value Engineering change order.

88

Can you confirm that dewatering effluent may be discharged into existing storm sewers after 

treatment?

The Contractor shall decide the appropriate disposal methodology and ensure that any required permits are obtained 

prior to disposal. Please refer to Specifications, including 02 71 00 Groundwater Treatment.

89

Plan page C02-CT-2141 (pg 22) shows a "15 inch RCP connect with exist. pipe with pipe collar 

see detail on dwg C02-CT-2509".  However, no such detail exist on that page.  Can you please 

provide the detail needed for the work?

The pipe collar detail will appear on drawing C02-CT-2509.

90

Plan page C02-CT-2141 (pg 22) shows various pipe runs in bold text (e.g. 15" RCP and Type B 

inlets) in various spots pointing to non-bold symbols.  Can you confirm that these are existing 

items and not items to be constructed?

The pipe/inlet layers were inadvertently turned off.  See Addendum No. 7

91

Plan page C02-CT-2141 (pg 22) and plan pages C02-TF-2103 (pg 86) to plan page C02-TF-2107 

(pg 90),  specifically plan page C02-TF-2104 (pg 87) show drainage modifications that do not 

correspond to each other.  For example, plan page C02-TF-2104 (pg 87) informs the contractor to 

"Construct Type E Inlet and Relocate as B Inlet in Stage IV" whereas plan page C02-CT-2141 (pg 

22) possibly shows a new Type B inlet to be constructed.  Please resubmit these plans with 

corresponding work items for this lump sum work.

The drawing will be revised to change "Relocate as B Inlet" to "Convert to B Inlet. See Addendum No. 7

92

Can you provide a detail for the inlet to manhole conversion shown on plan page C02-CT-2141 

(pg 22)?
The conversion will be changed from manhole to E inlet.  The detail is on drawing C02-CT-2511.

93

Several spec sections mention payment item “Division 3–Concrete–2001 Tonnelle Avenue 

Warehouse (All Remaining Work)”. This item is not listed in the Bid Form and the plans do not 

identify the scope of work to be performed at 2001 Tonnelle Ave.  Please remove this wording 

from the specifications or if the item is needed, please add to the bid form, and clearly identify the 

scope of work.

See Bid Form, item 3.7 entitiled DIVISION 3 - CONCRETE (ALL REMAINING WORK).

94

Can you please provide the steel plate protection detail, PSE&G Gas Distribution Standard 4.2-1, 

P.1 as referenced on plan page C02-UT-2129 (pg 59 of plans)?

This requirement and reference shall be removed, since the pipe will have adequate cover or in the culvert box. See 

Addendum No. 7

95

The location MH#1 as shown on Plan Sheets 22 and 24, will require the manhole structure to be 

placed through the south abutment footing.  If this is the intent, please revise the south abutment 

footing plan to show a penetration and any sleeves that might be needed.  Also, in that this 

manhole is entirely within rock, please provide details for the bedding/backfill requirements.

Drawing will be revised via Addendum.  MH#1 will be located to avoid interference with south abutment footing.  

96

At the site-visit held on 3/2 it was mentioned that a portion of the existing 2001 Tonnelle Ave 

retaining wall that is perpendicular to Tonnelle Ave., west of the South Abutment is to be removed 

as shown on the plans.  Be advised that the plans do not show removal of this retaining wall.  

Please clearly identify the limits of retaining wall removal, if any, and confirm that the identified 

removal will not jeopardize the integrity or stability of the retaining wall to remain.   

The limits of removal for reinforced concrete (RC) wall perpendicular to Tonnelle Ave will be shown on revised CT-

2102 with Rev. A.  Contractor shall construct the proposed grading between this wall and the long RC retaining wall 

along Tonnelle Ave. per CT-2142 prior to the partial removal of the wall perpendicular to Tonnelle Ave.  See 

Addendum No. 7

97

Spec section 33 10 01 stipulates that all work on water mains shall be performed by Veolia-

preferred contractors. Please provide a list of Veolia-preferred contractors and associated contact 

information.

See Addendum No. 7

98

There are extensive utilities "by others" listed throughout the plans but specifically on plan sheet 

42.  They will have a major impact to the progress schedule of the project, yet the contract 

documents do not appear to list any timelines for their notice, procurement, field work, 

commissioning, etc.  Please confirm:  1. All utilities "by others" have agreements in place with the 

GDC.  2. Please provide all durations for the tasks listed above. 3. Please confirm the contract 

duration of 732 days for substantial completion excludes any and all time for these utilities "by 

others".

1.  All utilities will have agreements in place with Amtrak by the time of the Notice to Proceed under this Contract.

2.  Verizon and PSE&G are to perform utility relocation in Stage 1.  Remaining utility work should be completed by 

the Contractor by the completion of Stage 3.

3.  The contract duration is inclusive of all utilities work.

99

Page CO2-UT-2127 of the contract plans calls out “tie into existing 8” watermain” at the 

approach to the proposed bridge and calls for “existing 12” watermain to be relocated” at the 

proposed bridge.  Please confirm the size of the watermain and/or if the existing watermain 

reduces/increases at this location.

Survey record shows both 8” and 12” on east (NB) side of roadway.  Utility is unaware where it changes.  The 

Contrator is resposnsible for verification.

100

The response to Question 20 regarding the Cross Sections states "See Addendum 4".  Addendum 

4 did not address the issue that was raised by Question 20.  Please provide clarification regarding 

Question 20.   

See Addendum 5 - revised Bid Form.
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101

The response to Question 38 does not clarify the limits of measurement/payment for Item 32.2- 

Concrete Barrier Curb which has a proposal quantity of 112 LF (which doesn’t match any of the 

quantities provided in the response to Question 38).  Please review and provide an updated 

proposal with the correct quantity for Item 32.2

See Addendum 5 - revised Bid Form.

102

In Addendum #1 the bidders have been provided a file labeled 4.CO7 Final GeoCalculations 021109.  On 

Page 86 of the PDF file there is an "Evaluation of Rock Excavatability".  These notes state the excavation 

for the new bridge goes down to elevation +314, which "will result in the need to remove bedrock to a 

depth of approximately 4 feet maximum".  Based on the contract drawings, bridge footing excavation 

goes down to elevation +307.9' on the eastern side, and there is a 12" HDPE below that which requires 

rock excavation down to elevation +302.5'.  This results in rock excavation depths of approximately 20 

feet.  This is much greater than the 4' stated in the report.  Please provide the current "Evaluation of Rock 

Excavatability" to the correct elevation and depth of 20'.

See Addendum 5 - revised Bid Form.

103

Plan sheet 19 is the excavation support plan which indicates two lines of sheeting along (and 

parallel to) Tonnelle Ave baseline from approx. sta 130+65 to 131+70 for stageline support 

(labeled as Stage 1 and Stage 2).  However, plan sheet 105 indicates that either three or four lines 

of sheeting are needed for stageline support for Stages 2A and 2B.  Please clarify the requirements 

of stageline sheeting along Tonnelle Ave for ALL STAGES.

Will be revised to include another line of Temporary Excavation Support between two abutments for Stage 2B.

104

Plan Sheet 80 calls for the replacement of the median barrier curb at the construction driveway 

entrance. There is no MPT plan shown for this work, and because this barrier will need to be 

formed, poured, stripped and cured, it cannot be done with nightly lane closures. How does the 

GDC envision this work to be accomplished?

Please see Specification Section 01 35 13.01, Paragraph 1.08 A.

105

The GDC answer to Question 17 did not address the questions of costs and suggested bid items to 

address costs beyond the contractor's control.  In good faith please address these.  At a minimum, 

NJ Statues require a Public owner to provide allowance items for Police Traffic Directors.

See Addendum No. 6

106

Can you confirm that existing waterlines in both stages 1 and 3 can be shut down to construct the 

proposed waterlines?
Contractor should confirm this with Veolia’s current policy and service arrangement.

107

Question #42 and its answer by the GDC needs further clarification.  MPT plan sheets 87-90 

indicate 4 stages that do not match with Structural plan sheets 104-107 which indicate 8 stages.  It 

is our opinion that the 8 stages are correct in order to build the project envisioned by the GDC but 

will require far more MPT devices, shifts, relocates and striping vs. the 4 simplified stages.  We 

applaud the freedom offered in the answer however this is not a design build project and a 

complete MPT design for the 8 stages are necessary so that all bidders are costing the same design.

MPT Plans are the Contractor's responsibility.  Refer to Specification Section 01 35 13.01, paragraph 1.08.

108

Drawing C02-UT-2116 calls out the replacement of 12- 5” PVC conduits under the bridge 

encased in concrete. Are these conduits empty? If not what size conducers are in them and how far 

back do they need to be pulled back? 

There are no data that show what was changed after removal of the previously built bridge, which carried these 

conduits with cables between MH#26 and MH#28.

109

Drawing C02-ST-2502 shows a detail for the 3’ curved fence to be installed on the bridge. The 

detail references Amtrak E.T. Standard Detail ET-1446-D, please provide this detail.
See Addendum No. 6

Please be advised that the current bid package nor Addenda #1 provides the necessary 

Geotechnical Report nor soil boring logs identified on drawing C02-ST-2101 and asbuilt drawing 

sheet 111 of 195. This information is required to determine the design and cost for SOE,  and cost 

for foundation excavation and site excavation. Please provide the requested information.

All the available data have been provided.

110

Bidder’s Log responses to #7, #13, #24, and #53 are incorrect whereas Addendum No. 1 does not contain the 

SOE design submitted, approved, and installed under the previous contract. Please provide the information 

requested.

All the available data have been provided.

111

Bidder’s Log #54 implies that the Contractor may consider exploring the reuse of the existing 

substructure in place as a value engineering option. However, it was represented during the prebid 

site visit that the previous contractor may have damaged the existing substructure during the 

removal of the precast box beams. For the record, might this have been the case. 

All the available data have been provided.

112

Refer to Intermediate Diaphragm detail on Sht. 119 (ST-2511).  There is a note stating “12x5” 

dia. Conduits & hanger (by others) See Note 2.”  Note 2 states “Utility hangers shall not project 

below bottom of beams.”  Please clarify what the Contractor’s responsibility is for the conduit and 

hanger shown.   

The clearance between the bottom of beams and top of rail must be maintained.  Note 2 on Drawing C02-ST-2511 

explains fully the Contractor’s responsibility.  The shop drawings for these items shall conform.

113

Please provide a list of utility owner approved contractors for the Veolia water main work. Only 

contractors for the PSEG work were given.
See Addendum No. 7

114

If no allowance will be provided for the Uniform Traffic Control Police Officers, please provide an 

hourly rate that the General Contractor is to use for the use of Police Officers during required 

work activities.

See Addendum No. 6

115

Can you confirm that Existing MH#2 that will be demoed (See Bidder's Log 8, #60) and 

constructed anew has the same invert as the both existing and proposed?  If not please provide the 

existing grate and invert for this deep manhole.

Confirmed.

116

Please provide specification section 02 22 10, describing the pre/post construction survey 

requirements.
This section was included with the Bid Documents and is being revised by Addendum. See Addendum No. 7

117

The Contractor is unable to determine the quantity of suitable, non-contaminated and non- 

hazardous soil onsite that is available for reuse prior to the bid. This therefore makes the potential 

for required imported embankment material  unknown, due to the various levels of contamination 

and suitability to be determined once work commences. Please consider creating a new unit price 

bid item for the purchase and import of clean embankment/borrow/fill.

*The quantity of clean fill is covered in Bid Item 31.4.  Existing fill may be re-used if the GDC Representative 

deems it to be suitable.  The Addendum No. 9 will revise this Specification Section.

118

Bidder’s Log response #8 does not answer whether Railroad Protective Liability Insurance will be 

required for working within 50ft of the Conrail / NYS&W railroad, nor does it answer the number 

and speed of trains. Please respond as requested. *As of 03/29/2023 the reponse is "Yes, the Contractor will be required to provide RRPL.

119

Please refer to contract drawing C02-CT-2142 and C02-CT-2514. There appears to be four outlets 

shown, however information for only three are given. Please provide the missing information.

A profile was created for outlet #4 on CT-2143 and will be issued via Addendum.  *See Addendum No. 7

120

Regarding the existing sheeting that was installed in the previous contract, responses back to 

questions on this topic are all “See Addendum No. 1”. After further review of Addendum No. 1 

and its attachments there is no mention of what exactly was installed in this contract. Attachment 

“C07 FINAL GeoCalculation” is a design parameter for a support of excavation system in this 

area but not anything of specifics that would lead the contract to know what is in place on this 

current contract. Attachment “C07 As-Built Dwgs” is the as-builts for the previous contract that 

was cancelled and removed as part of the cancellation of the ARC program. In the as-built 

drawings there is also no mention or reference of the existing support of excavation system 

installed in this contract. Please provide submittals that would have been submitted by the 

previous General Contract and approved by the ARC program with regards to the furnishing and 

installation of the support of excavation system used for this previous contract. Without the 

information we are unsure what is in place and how we are to remove/modify/handle this existing 

condition.

All the available data have been provided.

121

Please provide an anchor bolt detail for the concrete box beams.  Sht. 115 (ST-2507) directs you 

to Sh. 118 (ST-2510), however the anchor bolts are not shown or specified.

The callout of “anchor bolt” will be changed to “anchor rods”. The details of 3” hole in concrete box beam for anchor 

rod is shown on ST-2510.   *See Addendum No. 7

122

Refer to the prestressed concrete box beam Typical Insert Location Details on Sht. 118 (ST-2510.)  

 Are the couplers and threaded inserts accounted for in the provided Bar Schedules?  Table 1 

Reinforcement Schedule on Sht. 117 (ST-2509) does not appear to account for the #19 coupler, 

and the end diaphragm Bar Schedules on Sht. 141 (ST-2602) do not appear to account for the #19 

threaded end over the abutments & pier.  Are the #19 couplers and threaded inserts in addition to 

the bars listed in their respective Bar Schedules, or should the Remarks section in each chart be 

modified to reflect which bars account for the couplers/inserts?

#19 Threaded inserts (embedded in precast box beam) are considered miscellaneous items, and will not be included in 

Table 1 on Dwg. 117 (ST-2509).

A note of “ one threaded end is required and it is not included in the bar length” will be added in Remarks section for 

bar mark 19ED05 on sheet 141 (ST-2602).  *See Addendum No. 7

123

Refer to Sht. 119 (ST-2511), Sht. 118 (ST-2510), and Sht. 117 (ST-2509).  Are the #19 couplers 

(embedded in precast box beams) and #19 threaded inserts (cast in end diaphragm) uncoated or 

epoxy coated?

#19 threaded inserts (embedded in precast box beam) shall be hot-dipped galvanized.  #19 rebar with threaded end 

(cast in  diaphragm) shall be epoxy coated, see ST-2602.

124

Refer to Sht. 116 (ST-2508) and Sht. Sht. 119 (ST-2511.)  Please specify coating for 7/8” inserts 

& 7/8” bolts connecting steel diaphragms to the precast concrete box beam.
Hot-dipped galvanized inserts and anchor bolts shall be used.

125

Refer to Sht. 119 (ST-2511.)  Please specify coating for 7/8” bolts at the steel diaphragm to bent 

connection plate connection.  
Hot-dipped galvanized high-Strength anchor bolts per NJDOT Section 908.02 shall be used.

126

Refer to Sht. 115 (ST-2507) and Sht. 119 (ST-2511.).  Please confirm that all diaphragms, 

connection plates, and other steel components of the roadway bridge shall be coated with the three 

coat IEU paint system specified in Note 6.D on Sht. 102 (ST-2101.)

Yes,  all diaphragms, connection plates, and other steel components of the roadway bridge shall be coated with the 

three coat IEU paint system specified in Note 6.D on Sht. 102 (ST-2101.)

127

Refer to contract drawing C02-CT-2102. Please provide more details on the existing retainage 

wall to be removed.
A detail/section view was added to CT-2102 and will be provided via Addendum.  *See Addendum No. 7

128

Please expand upon the GDC answer to question #86 regarding all the noted entities.  With such a 

tight schedule and large liquidated damages, the shop drawing/submittal review process with a 

tremendous amount of entities needs to be expedited and is crucial to timing of the project.  1. 

Please confirm that all entities have project agreements with the GDC to provide timely review of 

submittals and will begin review at time of contractor's award of contract.  2. Please confirm the 

GDC will provide comments/return any and all submittals to the contractor within 15 calendar 

days and shall include a complete and composite review by all applicable entities.  Also, Please 

provide specification section 02 22 10, describing the pre/post construction survey requirements.

Specification Section 02 22 10 is part of the Bid Documents.
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129

Numerous questions have been asked by bidders about the existing sheeting currently in place 

from the original contract, yet the GDC has not complied with the conclusive request of providing 

the shop drawings and calculations for it.  (As-builts provided in Addendum #1 are not shop 

drawings and do not help.)  The proposed sheeting is probably the most time consuming and 

complicated aspect of this project, in its own right, given its height, staging requirements, high 

rock elevation, tiebacks, etc. Adding a critical unknown of existing sheeting and how it conflicts or 

impacts this project's sheeting makes it now so far beyond an industry standard risk to be taken by 

a bidder.  The GDC responses state "contractor's means and methods" and not being responsible, 

etc.  The issue is well beyond "contractor's means and methods" and the GDC needs to provide 

this information which is certainly available.  Although it’s been years since the original project 

took place, it appears the GDC has enough consultants to track down this shop drawing and 

provide it to the bidders.  As a result, please provide these pertinent documents to all bidders.

See Addendum No. 7

130

Note # 07 on drawing CO2-ST-2103 indicated “The steel box beam stiffening of construction

barrier curb with attachment B as shown on CD-159-3 shall be made of cold – formed welded

and seamless structural tubing, …. Etc., We couldn’t locate CD-159-3 within the bid documents,

please advise.

See Addendum No. 6

131 Were the ground anchors from the abandoned support of excavation de-tensioned/destressed?

It is not known for certain whether excavation support is destressed, but you can assume the tieback has been 

destressed.

132

Drawing GT-51201 from the As-Builts Drawing Set notes “The Contractor’s attention is directed 

to the geotechnical foundation engineering report for this contact that presents the detailed soil 

boring and rock coring logs represented in the geotechnical profiles illustrated above”.  Please 

provide the full geotechnical report that were provided for the ARC project.

See Addendum No. 7

133

Contract Book 02092023, Page 191: Work hours are listed as 7am-3pm & 3pm-11pm shifts. 

Please clarify the Contractor can work any combination of shifts 1st - 3rd, and not limited to only 

1st, 2nd?

Work is limited to the times listed. Bid as shown.

134

Plan Sheet 19, Permanent Excavation Support: Please clarify the Contractor can utilize any type of 

material to be submitted for permanent support, or is a particular type of material required for 

permanent support left in place? 

Follow material requirements in Specification Section 31 50 00.

135

Please confirm if the fabricated steel girders indicated on drawings C02-ST-2513 and C02-ST-

2514 are Fracture Critical Members or not. (Specification section 051200)
These steel girders are not Fracture Critical Members.

136

Per the Bid Submission Checklist, instructions are as follows: “Confirm that your Bid submission 

includes the following items, by inserting a check mark in either the "Yes" column, the "None 

Issued" column or "Not Included" column, as appropriate, next to each line item.”

Under the section “Bidder Non-Compliance Statements”, Line items 10 and 11, the checklist does 

not allow for checking off “Not Included” where applicable as it is crossed off. Are we to leave 

these line items blank where no signed statement is included or will the Bid Submission Checklist 

be revised to remove the cross outs? Will be revised and reissued.

137

The pipe trench detail on Sheet No. 34 is shown for pipe installation below the existing concrete 

pavement- which doesn't apply for a majority of the pipe on this job.  Please provide a trench 

detail for the typical storm drain pipe installation including any bedding and backfill requirements. Will provide detail (DOT CD 601.2 and/or 3).

138

The response to Question #65 confirms that the sidewalk on the bridge will be paid for under Item 

#32.2, but the description and proposal quantity for Item #32.2 do not appear to agree with the 

response provided.  Please update the proposal quantity and description for Item #32.2, or add a 

new item to the proposal to measure and pay for the 6” minimum thickness sidewalk on the new 

bridge deck. The sidewalk is to be paid for under item 32.4.

139

The response to Question #117 significantly impacts how the earthwork on this project is to be 

dealt with and raises several issues that must be addressed.  If the intent is that all excavated 

material is to be disposed of off-site and all backfill/embankment is to be imported clean fill, 

please revise specification Section 01 35 43, Section 02 61 13, and Section 31 23 50 to remove all 

wording related to/referencing on-site reuse of excavated material.  The changes made in 

Addendum 7 do not adequately or completely address this substantial issue.  Also, please confirm 

that both furnishing and placement of all imported clean fill will be measured and paid under Iten 

No. 31.4 Embankment, and update the proposal quantities as necessary.  Finally, in that the total 

combined quantity of Item Nos. 2.1, 2.2 and 2.3 is not adequate to cover the quantity of off-site 

disposal that will be generated from the various excavations, please substantially increase the 

quantity of Item 2.2 (and 2.1 and 2.3 if needed) as necessary.

Section 01 35 43 does not address this issue. Section 01 35 43.01, paragraph 2.03B.1 states "Beneficial re-use of spoil 

on-site is not permitted.." Sections 02 61 13.19 and 31 23 50 have been revised by Addendum.

140

Stage 1A - requires the removal of roughly 700' of median barrier curb. The contract drawings do 

not account for the asphalt that will need to be placed in the area where the barrier is removed to 

allow for traffic shift.  Also, in stage 4 when the final median barrier is placed the contract 

drawings do not account for the removal of the asphalt to build the new median barrier. Please 

add the required details, call outs and quantities needed to complete this work to the drawings. The longest MPT barrier removal for traffic shifting in Stage 3 is from 126+68 to 133+80, 712’.

141

Bidders Log 12, Q&A No.133 indicates work can only take place 7am-3pm & 3pm-11pm shifts. 

MPT Plans Sheet No.85 indicates all lanes must be maintained 6am-10pm. Thus, certain work 

activities such as Stage Changes, Precast Box Beam Installation, SOE Sheet/Pile Installation, etc. 

are unable to be performed without closing the adjacent lane. Confirm 3rd shift is allowed for 

major activities and or Lane Closure hours will be modified to reduce lanes during 2nd shift? Contractor shall address this in its MPT Plan.

142

Only within the bid documents under Section 02 41 11 1.04A Demolition does it state that no 

blasting is permitting for purposes of demolition. However Specifications 01 32 16 3.06A1 / 01 35 

43.19 1.03M, 1.04A, 1.08 B1.b, 1.08 D2, 3.03B / and 33 10 01 Schedule 1 section 8; all describe 

guidelines and submittal requirements as it pertains to provisions for blasting. In addition, a sector 

of our industry has the benefit of knowing that the previous ARC Contractor was permitted to 

utilize blasting in the performance of the Stage 1 bridge construction due to the hardness of the 

existing rock. 

a.	Please clarify that blasting for rock excavation will be permitted on this project.

b.	Please provide the document entitled “Amtrak Blasting Requirements” listed with section 01 35 

43.19 1.04.A which is missing from the contract documents. 

c.	Please provide the document entitled “Controlled Blasting ” listed with section 01 35 43.19 

1.03.M which is missing from the contract documents.

Division 01 specification sections apply to the Hudson Tunnel Project, of which the Tonnelle Avenue Bridge is a part, 

as a whole. The prohibition in Section 02 41 00, paragraph 1.04A.1, governs.

143

The revised drawing C02-CT-2161, issued as part of Addendum 7, depicts a proposed temporary 

asphalt walkway to be installed. 

a.	Please clarify if a temporary pedestrian fence will be required on both sides of this walkway to 

prohibit pedestrians from entering the work zone and unsecured adjacent property, as none is 

currently shown.

b.	If a fence a temporary fence is required, please provide the type, size, and specifications to be 

utilized.

c.	Will this temporary fence remain in place upon completion of this contract, to be removed by 

others at a later time in order to keep the construction site and adjacent property secure?

a.	The plan shows a silt fence on outside of the temporary walk. This will be moved to the inside of the walkway to 

serve the same function.

b.	Will the construction site has its own fence? That will be much shorter than the walkway and the walkway can just 

go along that fence.

c.	No, the NB sidewalk will be done and open to pedestrians.

144

Please reference Addendum #5 attachment “Materials Management Plan – Draft” sheet 17. Per 

sheet 17 of the draft material management plan section 4.4 “Backfill Material states the following: 

Excavated contaminated soil, concrete debris and other excavated material, will not be re-used on 

site as backfill. This statement contradicts specification section 02 61 13.19 “Staging, Handling, 

Transportation, and Disposal of Non-Hazardous and Petroleum-Contaminated Materials” 

paragraph 3.07B which states: Non-contaminated soil may be re-used on-site if the material meets 

all other requirements including gradation.  Please confirm which statement the contractor is to 

follow. Section 02 61 13.19 has been revised by addendum.

145

In reference to Specification 01 35 53 Security Procedures; 3.05 Construction Security General 

Requirements- What are the required hours of coverage for the contractor’s security guard 

company?  Please provide a drawing indicating the location for the security booth, work site 

fencing and lighting. Contractor shall address this in its Site Security Control Plan in accordance with Section 01 35 53.

146

Dwg. Sheet 56. Note 2 states “All fittings, valves and hydrants will be provided by Veolia”. Spec 

Section 33 10 01, Part 2, 2.01 A & B state Veolia will Supply water main valves and fire hydrant 

assemblies.”  “The Contractor shall provide all pipe and fittings in accordance with the 

specifications.”  Please clarify if Veolia is providing fittings. No, fittings shall be provided by the contractor, not Veolia.

147

Is the Geotech instrumentation scope limited to furnish and installation of 18 EA Optical Survey 

Prisms on the existing retaining wall? Will the Commission Representative monitor these points 

once installed? Will the Commission Representative establish their own reference/backsight points 

for repeatable measurements?

Are Settlement Platforms, VW Piezometers, Slope Inclinometers and Observation Wells required 

for this contract, per Section 31 09 13. If yes, please advise on anticipated location and tip 

elevation.   Please reference Addendum #5 attachment “Materials Management Plan – Draft” 

sheet 17. Per sheet 17 of the draft material management plan section 4.4 “Backfill Material states 

the following: Excavated contaminated soil, concrete debris and other excavated material, will not 

be re-used on site as backfill. This statement contradicts specification section 02 61 13.19 

“Staging, Handling, Transportation, and Disposal of Non-Hazardous and Petroleum-

Contaminated Materials” paragraph 3.07B which states: Non-contaminated soil may be re-used 

on-site if the material meets all other requirements including gradation.  Please confirm which 

statement the contractor is to follow. Refer to Section 31 09 13 as revised by Addendum 9.
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148

Please reference Addendum #5 attachment “Materials Management Plan – Draft” sheet 17. Per 

sheet 17 of the draft material management plan section 4.4 “Backfill Material states the following: 

Excavated contaminated soil, concrete debris and other excavated material, will not be re-used on 

site as backfill. This statement contradicts specification section 02 61 13.19 “Staging, Handling, 

Transportation, and Disposal of Non-Hazardous and Petroleum-Contaminated Materials” 

paragraph 3.07B which states: Non-contaminated soil may be re-used on-site if the material meets 

all other requirements including gradation.  Please confirm which statement the contractor is to 

follow. See Addendum No. 7.

149

In reference to Specification 01 35 53 Security Procedures; 3.05 Construction Security General 

Requirements- What are the required hours of coverage for the contractor’s security guard 

company?  Please provide a drawing indicating the location for the security booth, work site 

fencing and lighting. Contractor shall address this in its Site Security Control Plan in accordance with Section 01 35 53.

150

Dwg. Sheet 56. Note 2 states “All fittings, valves and hydrants will be provided by Veolia”. Spec 

Section 33 10 01, Part 2, 2.01 A & B state Veolia will Supply water main valves and fire hydrant 

assemblies.”  “The Contractor shall provide all pipe and fittings in accordance with the 

specifications.” Please clarify if Veolia is providing fittings. The language in Specification Section 33 10 01 is correct.

151

Is the Geotech instrumentation scope limited to furnish and installation of 18 EA Optical Survey 

Prisms on the existing retaining wall? Will the Commission Representative monitor these points 

once installed? Will the Commission Representative establish their own reference/backsight points 

for repeatable measurements? Refer to Section 31 09 13 as revised by Addendum No. 9.

152

Is the Geotech instrumentation scope limited to furnish and installation of 18 EA Optical Survey 

Prisms on the existing retaining wall? Will the Commission Representative monitor these points 

once installed? Will the Commission Representative establish their own reference/backsight points 

for repeatable measurements? Refer to Section 31 09 13 as revised by Addendum No. 9.

153

Bidders Question Log, QUES# 128 gives an answer stating that Specification Section 02-22-10 is 

part of the Bid Documents.  Please direct the bidders as to where specifically in the Bid 

Documents this specification section (02 22 10) occurs. The correct reference is to section 02 22 00, which was provided with the Bid Documents.

154

Addendum #7 deleted some Concrete Barrier Curb (Item # 32.2) from the project.   Please review 

and provide an updated proposal with the correct quantity for Item 32.2 per Addendum #7 

Addendum #7 deleted some Concrete Barrier Curb (Item # 32.2) from the project.   Please review 

and provide an updated proposal with the correct quantity for Item 32.2 per Addendum #7 . See Addendum No. 6.

155

Bidder’s Question Log response #49 states all Bridge Foundation Exc shall be paid under Item 3.5 

Footings. Response #55 states that all Bridge Foundation Exc shall be paid under Item 31.3 

Excavation. Response #61states that all rock excavation shall be paid under Item 31.5 Rock 

Excavation, while response #77 states that the bid quantity for Item 31.5 excludes rock from the 

Tonnelle Ave bridge. In consideration of these contradictions, please clarify the following: 

a.	Under which item shall bridge foundation excavation be included?

b.	Under which item shall rock excavation for bridge foundation excavation be included?

c.	Please provide a typical detail illustrating the measure and payment limits of bridge foundation 

excavation.

a. Bid Item 31.3.

b. Bid Item 31.5.

c. Bidders shall arrive at a response to this question through a careful review of the drawings

156

Bidder’s Question Log response #117, please note that payment for reuse of existing fill was not 

addressed within the revised spec section 31 23 50.

Any re-used fill will be paid under Bid Item 31.7.  Specification Section 31 23 50 will be revised accordingly by 

addendum.No. 9

157

Bidder’s Question Log response #128, please note spec section 02 22 10 has not yet been 

provided. 

a.	Based on the original question and the number of agencies involved in the review process, for 

scheduling purposes, please state the number of calendar days the Contractor is to assume for 

review and turnaround of all submissions.

Any re-used fill will be paid under Bid Item 31.7. Specification Section 31 23 50 will be revised accordingly by 

Addendum No. 9.

158

In accordance with Paragraph 14 for the above referenced bid, we’re submitting the following 

question: The response to Question #49 suggests foundation excavation is to be incidental to Item 

3.5- Footings however the response to Question #55 confirms that foundation excavation is to be 

measured and paid under Item 31.3 Excavation.  Responses to Rock excavation questions are also 

contradictory (See Question #61 and #77).  In that a detailed earthwork summary has not been 

provided and measurement/payment limits have not been clearly identified, we’re assuming that 

all excavation (site excavation, foundation excavation, utility excavation, etc.) will be measured 

and paid under Item 31.3 Excavation; and that all rock excavation, regardless of the location will 

be measured and paid under Item 31.5 Rock Excavation; and that furnishing and placing all 

embankment (general embankment, backfill, etc.) will be measured and paid under Item 31.4 

Embankment. Correct.

159

The Response to Question 117 on the bidders log states that specification section 31 23 50 will be 

modified by addendum to remove the provision for clean fill. The revised spec section 31 23 50 

issued with addendum 7 did not address this, as sections 2.01 A and B from this revised spec still 

indicate that excavated material can still be reused for embankment and backfill. Please clarify 

whether excavated material can be reused on site or not.

Any re-used fill will be paid under Bid Item 31.7. Specification Section 31 23 50 will be revised accordingly by 

Addendum No. 9.

160 It appears that plans did not get revised per the GDC response to bidders log #103.  Please clarify. Will be revised to include another line of Temporary Excavation Support between two abutments for Stage 2B.

161

The GDC response to the second part of question #98 did not provide the durations requested.  

Please clarify. As stated previously, the contract duration is inclusive of all utilities work.

162

Regarding the properties along the east and west side of Tonnelle Avenue (2126 and 2001 

Tonnelle Ave respectively) which will require sitework to be performed under this Contract: 

a.	Are these properties currently owned by NJ Transit? 

b.	If these properties are owned by NJ Transit, will the Contractor need to provide any Railroad 

Protective Liability insurance for working on these properties, though not near any tracks?

c.	Have all ROW entry permissions and/or permits for working on these properties been secured 

by the Authority?

d.	What permits will the Contractor be required to secure for working on these properties? 

a) Yes.

(b) As of 03/29/2023 - Yes, the Contractor will be required to provide RRPL.

(c) GDC will obtain and provide to the selected Contractor upon Award.

(d) Permit list to be provided via Addendum No. 9.

163

Plan Page C02-UT-2126 (pg 56) Note #2 states "All fittings, valves and hydrants will be provided 

by VEOLIA".  Can you provide a list of exaclty what and of what quantity VEOLIA will be 

supplying for all watermain work, both stage 1 and stage 3?  Can you confirm that items such as 

all megalugs, all 2" sample taps and  all valves and valve boxes, including any valves needed for 

tapping into existing lines will be supplied by VEOLIA? Veolia (Public Water Agency) will provide these details to the Contractor. Will be provided via Addendum.

164

Please refer to contract drawing C02-ST-2513 section B. Please confirm that all gas main pipe 

supports such as the rollers, steel strap plate, and roller chairs are to be supplied by PSEG as 

stated in drawing C02-UT-2129 note number three. Please also confirm that this is the same 

situation for the adjacent watermain.

As has been requested the following is the material PSE&G will supply and the material we expect the Contractor to 

procure.

PSE&G will provide the 24” steel pipe, 30” steel casing pipe, 2” casing vent pipe, any fittings and valves, joint 

restraints, end caps, expansion joint, link seals, centering cradles and casing Z-boot. PSE&G gas crews will do the 

stop-off and tie-in work with assistance from our pre-qualified contractor if necessary. 

We expect the Contractor to obtain the 36” galvanized sleeve for each backwall, pipe hanger supports on Utility 

Bridge, concrete culvert box walls & floor along with the two doors. To Contractor (through a PSE&G approved 

subcontractor) is required to install all the 24” pipe, 30” casing pipe, 2” casing vent pipes and the 24” x 16” tapping 

sleeve and thrust block at each tie-in location.

165

Please refer to contract drawings C02-CT-2141 and C02-CX-2507 through C02-CX-2510. The 

cross sections do not seem to be representative of the grading plans such that the track 

embankment swales are not shown. Please provide more information. Will be revised via Addendum.

166

Sections M and N on drawing C02-ST-2520 show 3’-6” thick footing , but sections F and I on

drawing CO2-ST-2532 show 3’-0” thick footing, please advise.

Section M on Drawing C02-ST-2520 shows 3’-6” footing is correct for abutment footing.  For section N on the same 

drawing, the upper step of the footing should be 3’-0” thick (wingwall footing) instead of 3’-6”.  This will be 

corrected.  However, the lower step on section N remains as 3’-6”.  For sections F and I on drawing C02-ST-2532, 3’-

0” thick footing is correct.  Will be revised via Addendum.
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167

The cross sections shown on Sheet Nos. 71-73 do not match what is shown to be built on the 

grading plan, Sheet No. 23.  The cross sections show a viaduct structure to station 4666+50, while 

the grading plan has embankment built in these areas.  Please clarify what drawings the bidder is 

supposed to follow, so we can accurately calculate the amount of embankment fill needed.  If 

embankment is required at these stations, please provide accurate cross sections for what is to be 

built under this contract.  Also, please accurately show limits of topsoil, and limits of stone swale 

on the slopes if they are required. Will be revised via Addendum.

168

Sheet No. 14 appears to show a lot of shaded area that is clarified as "Area remediated with 12" 

stone aggregate cap over geotextile".  Please confirm this geotextile and stone can remain in place 

and any fill required can just be placed right over top of this cap.

Confirmed. Geotextile and stone cap can remain in place and additional clean fill material may be placed on top of the 

cap.

169

Page 30 of the “C07 FINAL GeoCalculations 021109” document, provided as part of Addendum 

1, describes anticipated settlement of 1.7 feet over 217 days within the area of proposed trackbed 

to be built under this contract. Please confirm the following: 

a.	Please confirm that no surcharge/stockpiling operations have occurred at this location after the 

publishing of this report.

b.	Please confirm that the Contractor shall consider this anticipated settlement as accurate when 

determining embankment and potential import material needed to establish the proposed grades 

under this contract. a.) and b.) Confirmed 

170

Bidders Log 12, Q&A No.133 indicates work can only take place 7am-3pm & 3pm-11pm shifts. 

MPT Plans Sheet No.85 indicates all lanes must be maintained 6am-10pm. Thus, certain work 

activities such as Stage Changes, Precast Box Beam Installation, SOE Sheet/Pile Installation, etc. 

are unable to be performed without closing the adjacent lane. Confirm 3rd shift is allowed for 

major activities and or Lane Closure hours will be modified to reduce lanes during 2nd shift? Contractor shall address this in its MPT Plan and coordinate with the Township of North Bergen.

171

Please refer to Q&A #112.  The question was seeking clarification as to which part of the hanger 

is constructed by the Contractor and which part is constructed “By Others”.   Please clarify. 

PSE&G Electric relocation will be expecting the Contractor to obtain the underground roadway conduit, bridge conduit 

and the conduit hanger supports for the bridge.

172

Bidder’s Question Log response #66 states that no railroad protective liability insurance will be 

required. However, response #118 states that encroachment within 50ft of the railroad ROW may 

require RR insurance. 

a.	Please clarify which of these response is correct.

b.	Please see question #2 of February 24th below for additional information requested. As of 03/29/2023 the reponse is "Yes, the Contractor will be required to provide RRPL.

173

Addendum 7 List of Revised Contract Drawings, dated 3/15/2023 lists DWG No. C02-ST-2609 as 

revised, but is not found in Addendum 7. On the contrary an "A" is not shown next to this 

drawing on the revised DWG C02-IN-2001 so please confirm if DWG C02-ST-2609 is revised or 

not. Drawing C02-ST-2609 is not revised in this Addendum No. 9.

174

Please confirm if anchor bolts are required for the curved fences as anchor bolts are shown on 

contract DWG C02-ST-2502 and the NJDOT BCD-509-1 detail, but not on the Amtrack detail ET-

1446-D. Yes, anchor bolts with anchor plate for the curved fence as shown on C02-ST-2502 are required. 

175

Specification section 03 30 00 – under paragraph 2.07 Admixtures – J. indicated corrosion 

Inhibiting Admixtures in concrete mixes, but structural drawings notes didn’t call for this additive. 

Please advise if required. Also what is the required dosage i.e. gallon per cubic yard?

As indicated in paragraph 2.01D of Section 03 30 00, Concrete Mixture for Bridge Elements shall conform to 

Subsection 903.03 – Concrete of the NJDOT Standard Specification ("SS"). Per Subsection 903.03, corrosion inhibitor 

is required and shall be provided as per 903.02.05.  Refer to 903.02.05 of NJDOTSS for the details of corrosion 

inhibitor admixture.

Note 3 on drawiing C02-ST-2101 indicates that 2007 NJDOTSS will govern the construction of the project. 

176

The Temporary Pavement Detail on Sheet 32 indicates that temporary paving is to be 16" of 

Subbase, 10" of DGA, and 2" of Stone Matrix Asphalt.  This section will have heavy traffic 

including trucks driving over it for an extended period of time and the thin asphalt may not hold 

up.  Please reconsider this detail as it would have to be replaced regularly as it stands now. Drawing C02-CT-2507 is revised by Addendum to reflect the typical pavement structure.

177

Plan Page C02-TF-2106 (plan page 89), Stage 3 MPT depicts three (3) rows of Construction 

Barrier with Type B joints (with attached box beam) off the bridge deck in the "Attachment Type 

Usage Detail".  Can you confirm that this Type B joint class  (with attached box beam) is what is 

being called for in all three (3) rows of Construction Barrier off the bridge deck in Stage 3 as we 

believe the exposed box beam attachment will pose a danger to traffic?  If you cannot confirm, 

please issue a revised plan page showing the correct joint types. Revised by Addendum.

178

"Reference to Southwest Wingwall Phase 1 - parapet 2’-8” high and 6’-6” high per Elevation

shown sheet ST-2530. Notes #2 and #4 indicated “ for reinforcement detail see sections H and

J on sheet ST-2532"" Section J shows ""vertical reinforcement 34-19SA04 @ 6 and horizontal

reinforcement 8-16SA26T @ 12” Max ( EF ) for the 6’-6” high parapet , Structural Bar Schedule

sheet ST-2607 didn’t provide any rebar information related to Phase 1 – Parapet. Please advise." Revised by Addendum.

179

The response to Question 103 states a revised drawing will be issued to indicate an extra line of 

Temporary Excavation Support between the two abutments for Stage 2B. Please provide revised 

drawing C02-CT-2123 to indicate this extra line of sheeting. Revised by Addendum.

180 Please confirm how much of the temporary shoring was installed under the previous contract Refer to the as-built drawings provided as Reference Documents.

181

Per Addendum 6, please provide more in-depth grounding details for ground strip and chain link 

fence grounding. The information shown is extremely limited.

Comply with the NJDOT Standard Specifications and NEC.  Include grounding materials and method in shop 

drawings.

182

On Contract Drawing C02-UT-2126 from the original drawing set in both the plan and profile 

drawings shows the new 12” water on the west side of Tonnelle Ave. being connected to existing 

12” water main previously installed within 24” RCP casing located under the proposed future 

track bed. On the same Contract Drawing C02-UT-2126, issued under Addendum #7 now shows 

installing all new 12” water main through the 24” RCP casing. Please confirm this is an accurate 

representation of the work to be installed by the Veolia approved contractor. Will be updated via Addendum.

183

Please confirm if the 24” RCP casing pipe shown on Contract Drawing C02-UT-2126 was 

previously installed under the ARC contract or if it is to be installed under this current contract? If 

it is to be installed please confirm if this will be installed by the general contractor or if is part of 

the Veolia water main work. Lastly, Specification Section 331001 Water Main Work Page 5 

Paragraph H., under Section 3.01 states that all water main piping passing over or under the 

Amtrak tracks shall be encased in a steel casing pipe, if this is the case then the existing or 

proposed 24” RCP material does not meet the contract specifications, that being said please 

confirm what material is to be used and if the existing RCP is in place how is the removal being 

paid? Will be updated via Addendum.

184 Confirmed that the outer casing for the water main will be RCP.  Will be updated via Addendum.

185

Would the same striping indicated in the Specification Section 34 71 19.13 – Traffic Stripes and 

Markings be used on the PPC overlay? Yes

186 Would the striping be applied after curing is complete?  Yes, the striping can be applied after curing for PPC overlay is complete.

187

"Per Bidder log – Previous question #41 and response, Bar sizes indicated by Marks are correct, 

Column 2 for bar size will be updated to match bar mark sizes, We received updated drawings per 

Addendum # 07 – Drawing ST-2606 and still column #2 hasn’t be updated, For example: Stem 

reinforcement (Stages 2 and 3) Bar Mark 19SA02T – Bar size 16 x Bar number 6 x 13’-8-1/2” 

Bar length , shouldn’t bar size be 19 ." Revised by Addendum.

188

Sections A and D on sheet ST-2526 indicated a concrete fill class B should be installed between 

Abutment footings, bottom of lower footing at section A is El. 304.93 and top of footing is 

El.308.43’ and bottom of upper footing at section D is El. 307.93 and top of footing is El.311.43.’ 

,Please advise for the followings : a) If the concrete fill will be installed to match the indicated 

elevations above? For what extent on plan should be provided? The length of lower footing of the 

south abutment side is approx.. 53.0’ per sheet ST-2520 , the length of lower footing of the North 

abutment side is approx. 72.0’ per sheet ST-2523, Should the area between the South and North 

Abutment footings be excavated to El. 304.93 , then outside of these lengths limit to be excavated 

to El. 307.93’ ? b) Per sheet ST-2535 Structural pier sections and details – the bottom of pier 

footing is at El. 308.43.’ Is the excavation for the concrete fill on question (a) above to stop by the 

boundary of pier footing ? c) Please provide (1) structural plan with selected sections for the entire 

bridge footings (North Abutment / South Abutment / Pier to show the layout of footings and 

concrete fill areas with thickness and elevations ? Revised by Addendum.

189

Please confirm if the beam guide rail shown on DWG C02-CT-2701 is new or existing. It is 

shown in bold indicating it is new guide rail to be installed however it is on the dwg labelled : 

"Civil - Existing Conditions Plan". If this length is existing as opposed to new and therefore 

excluded from the qty, please revise the Bid Form - Item No. 34.1 to reflect the reduction in The beam guide rail is new.

190

With just over 3’ of cover, a 24” RCP Class III pipe may not withstand an E80 loading; consider 

(a) Different class pipe, (b) Steel casing, (c) Lower elevation, (d) Confirm that the length of the 

casing is beyond the influence lines of the track.`

That cover is about 8’ BELOW BOTTOM OF THE LOWEST RR TIES (318.06), not just 3’.  318-308-2 = 8’ >>5.5’ 

(min. required by Amtrak)  The RCP type and length of the casing is 25’ min. from the centerline of tracks, as required 

by Amtrak (see drawing C02-UT-2126).

191 Would the same striping indicated in [Spec section 34 71 19.13] be used on the PPC overlay? Yes

192 Would the striping be applied after curing is complete?  Yes

193 Will the outer casing for the water main be RCP? Will be revised via Addendum.
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194

Bidder’s Question Log response #117, please note that payment for reuse of existing fill was not 

addressed within the revised spec section 31 23 50.

Any re-used fill will be paid under Bid Item 31.7. Specification Section 31 23 50 will be revised accordingly by 

addendum.

195

Bidder’s Question Log response #128, please note spec section 02 22 10 has not yet been 

provided.  a. Based on the original question and the number of agencies involved in the review 

process, for scheduling purposes, please state the number of calendar days the Contractor is to 

assume for review and turnaround of all submissions.

Any re-used fill will be paid under Bid Item 31.7.  Specification Section 31 23 50 will be revised accordingly by 

Addendum No. 9.

196

The Response to Question 117 on the bidders log states that specification section 31 23 50 will be 

modified by addendum to remove the provision for clean fill. The revised spec section 31 23 50 

issued with addendum 7 did not address this, as sections 2.01 A and B from this revised spec still 

indicate that excavated material can still be reused for embankment and backfill. Please clarify 

whether excavated material can be reused on site or not.

Any re-used fill will be paid under Bid Item 31.7. Specification Section 31 23 50 will be revised accordingly by 

Addendum No. 9.

* Please note - The responses in red have been revised.
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